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1.0 GENERAL 

 Contents 1.1

This contract specification governs the responsibility for materials of construction, the 
method of application, as well as the scope of work for the implementation of the 
maintenance contract for air conditioners and refrigeration equipment at Palabora Copper.  

The bidder, being an expert in his field, will accurately evaluate the needs of the individual 
sub-contracts by visiting the sites, reading the drawings and the technical specification and 
will tender accordingly.  

Should there be any discrepancies or omissions in the tender information supplied by the 
Contract Foreman, then the bidder will immediately inform the Contract Foreman accordingly 
who will then endeavour to rectify the situation and will inform all other bidders to ensure that 
comparable bids are receivedClaims for extra work payments as a result of tender omissions 
by the successful contractor will not be entertained. 

  Materials 1.2

Materials shall be of good quality and shall conform to the relevant specifications as 
described in Section 5.0 and the reference drawings. 

  Labour 1.3

An experienced workforce, under the constant supervision, of a suitably qualified site 
supervisor, shall carry out work in a professional manner. 



    

 Safety 1.4

Safety is a pre-requisite to carrying out work at Palabora and all relevant standards as 
described in Section 2.0 shall be adhered to at all times. 

  Documents Not Enclosed 1.5

The following documents, although not included herein, form an integral part of this technical 
specification.  These documents are available on request. 

1.5.1 The reference standards listed under Section 7.0 of this specification (items 7.1.2 
through to 7.1.12) 

1.5.2 Palabora Safety Standards. 

 Documents Enclosed 1.6

The following documents are included and must be read carefully and complied with in every 
respect: 

1.6.1 Contractor Induction Guidelines 

1.6.2 Contract Clearance. 

 Service Contract Conditions 1.7

The contractor’s attention is specifically drawn to the following service contract conditions:  

1.7.1 Compensation for Occupational Injuries and Diseases Act of 1994   (Clause 1) 

1.7.2 Insurances  (Clause 9):  
The contractor shall submit actual proof of all insurances stipulated in clause 9 of the 
General Conditions for Service Contract to the Contract Inspector. 

1.7.3 Compliance with the Minerals Act of 1991 (Clause 11) 

1.7.4 Compliance with the Provisions of the Occupational Health And Safety Act of 1993 
(Clause 12) 

1.7.5 Safety  (Clause 13; reinforcement of clauses 11 and 12). 

 

All queries as well as the authority for any deviation from this technical specification shall be 
directed to the contract inspector R.Westwood and any queries or deviations on the 
commercial side to Contract Controller  

2.0 SAFETY 

 Safety Requirement 2.1

Palabora's Safety Standards are to be strictly adhered to and it is incumbent on the bidder to 
be fully conversant with the following documents as they form an integral part of this 
technical specification: 

2.1.1 Palabora's Safety Standards 

2.1.2 Contractor Induction Guidelines 

2.1.3 Contract Clearance. 

Palabora’s Purchase Request covers contractor Induction and Contract Clearance for 
Services    

The contractor or his sub ordinates shall however not commence with any work on site prior 
to being inducted and contract clearance having been secured from the responsible 
Supervisory staff within the respective Division. 

 Legal requirements 2.2

2.2.1 Minerals Act, Act 50 of 1991 



    

The bidder shall be conversant with all relevant sections of the above act and is 
required in terms of regulation 2.6.1 to appoint a Sub-Ordinate Manager who will be 
responsible for all items covered in this technical specification. 

If the Sub-Ordinate Manager is absent from the work site for a period of 4 days or 
more then an alternative Sub Ordinate Manager will be appointed. 

2.2.2 Mine Health and Safety Act, Act 29 of 1996 

The bidder shall be conversant with all relevant sections of the above act and is 
required in terms of regulation 23.15.11 to appoint a competent person who will be 
responsible for all items covered in this technical specification. 

2.2.3  In terms of the above clauses, the main contractor is responsible for the actions and 
performance of all his employees and subcontractors hired by the main contractor to 
carry out work as part of this contract. 

It should be noted that if a new appointment should be made, the new 
appointee should also present himself for the relevant induction. 

 Specific Regulations 2.3

2.3.1 Bidders are requested to familiarise themselves with all Palabora's regulations 
relevant to them, specifically with regard to Permits to Work, Rigging, The Use of 
Cranes and Bosuns Chairs, Working at Heights, the Isolation Standard, Working in 
Confined Spaces, the Ten Golden Rules and the environmental requirements of the 
proposed contract areas.  

2.3.2 The contractor shall not close up any trenches or excavations without first obtaining 
permission to do so from the Contract Inspector.  Should any excavations be closed 
without prior approval, the contractor shall re-excavate, at his own expense, to allow 
inspection of the site. 

2.3.3 The contractor shall inspect and service all major plants in accordance with 
Regulation 23.15.11 and 23.12.3. These are the clinic, chem. Lab and IST plants.  

 Site Management 2.4

Demarcation and housekeeping play a major role in maintaining Palabora's safety standards 
and it should be noted that the bidder is responsible for site demarcation, keeping a clean 
and tidy site and the daily removal of rubble, debris, etc. 

 The contractor will maintain a tidy site at all times and will, on a daily basis, remove all rubble 
and redundant equipment to the appropriate areas within the Palabora property. The 
contractor will account for all equipment and waste material removed from a site during the 
course of this contract. 

 Clothing and Equipment 2.5

Bidders must be aware that it is a statutory requirement that all personnel wear approved 
safety shoes, hard hats and safety glasses. 

All other specialist clothing and equipment required by site conditions shall be allowed for by 
the contractor as deemed necessary by the proposed contract. 

 Fire Equipment 2.6

Bidders shall include in the tender for any fire prevention requirements as may be required 
due to the nature or location of work to be performed. 

It is a statutory requirement to have a fire extinguisher on site where open flame cutting or 
welding is performed in the vicinity of conveyor belts or flammable liquid containers. 

 Special Safety Precautions In Force 2.7

Special safety precautions will be pointed out at the site meeting.   However, the details will 
be taken care of during training and clearance phases listed below.   This will be done as 
described under item 2.1 of this specification. 



    

 Contractor Induction 

 Contract Clearance 

 Site Specific Job Instruction at the start. 

3.0 INSPECTION AND QUALITY CONTROL 

 Inspection Rights 3.1

Palabora Mining Company has the right to inspect all contracts from inception to completion, 
whilst at the same time taking any necessary action to maintain the standards of the 
company.  

 Appointed Inspector 3.2

Robert Westwood has been appointed as the Contract Inspector and is responsible for 
the quality of the finished product. 

4.0 TENDER PRICE SUBMISSION AND COMMERCIAL TERMS 

  Tax Classification 4.1

The Receiver of Revenue has ruled that this contract is classed as a taxable service and as 
such Value Added Tax will be charged on all components of the required work at the 
percentage ruling at the time of invoicing.  VAT will be shown as a separate item for each 
component of the bid.  

  Pricing Layout  4.2

The scope of work is inclusive of the following, but is not necessarily limited to the following: 

Line Activity Short Text Unit Price 

20 3000460 Repair - Repairman HR 
 30 3000461 Repair - Assistant HR 
 40 3000462 Breakdown - Artisan HR 
 50 3000463 Breakdown - Helper HR 
 60 3000464 Major Service - Split Unit   EA 
 80 3000466 Minor Service - Split Unit  EA  

     

    
 

100 3000468 
Installation - Split Unit - Broken down to size - 
see below EA 

 

   
EA  

120 3000470 Remove/Replace/Reinstall same unit EA 
 130 3000471 Remove/Replace/Reinstall different unit EA 
 140 3000472 Normal Labour Rate - Repairman HR  

150 3000473 Normal Labour Rate - Assistant HR  

160 3000474 O/T Labour Rate - Repairman  HR 
 170 3000475 O/T Labour Rate - Assistant  HR 
 180 3000476 Sunday/P-H  Labour Rate - Repairman  HR 
 190 3000477 Sunday/P-H  Labour Rate - Assistant  HR 
 200 3000478 Price per Legal Check EA  

210 3000479 Price per Legal Report EA  

220 3000480 R22 - Gas per kg KG 
 230 3000481 R134 Gas per kg KG 
 

240 3000541 
Evaporator Coils  REACTIVATE - used for 
Refinery cranes EA 

 



    

Line Activity Short Text Unit Price 

250 3000545 Condensor Fan Motor Wolf cranes EA 
 260 3000546 Evaporator Tank EA 
 270 3000547 Fan Motor Condensor Air cons EA 
 280 3000548 Fan Motor Fridges, watercoolers EA 
 290 3000549 Fan Motor Wolf cabins EA 
 300 

  
EA  

310 3000551 Condensor Fan Motor Wolf girders EA 
 320 3000552 Fan Blade Air cons EA 
 330 3000553 Capacitor 40 mF EA 
 340 3000554 Contactors 25AAC3 EA 
 350 3000555 Contactor 9AAC3 EA 
 360 3000556 Contactor LC/D2510 EA 
 370 3000557 Overload Relay EA 
 380 3000558 DO/L Relay Wolf cranes EA 
 390 3000559 Dual Pressure Switch EA  

400 3000561 Thermostat - Fridge EA 
 410 3000562 DCL Drier 305 EA 
 

420 3000564 
Ester Oil REACTIVATE - used for inverter air 
cons EA 

 430 3000565 Kulka Strips EA  

440 3000566 Hose No 6 EA  

450 3000567 Hose No 8 EA  

460 3000568 Hose No 10 EA 
 470 3000572 200mm PVC Sockets EA 
 480 3000573 200mm PVC Hose EA 
 490 3000574 20mm PVC Conduit EA 
 500 3000575 12000BTU Compressor Rotary EA 
 510 3000576 18000 Btu compressor rotary EA 
 520 3000577 24000 Btu compressor rotary EA 
 530 3000578 12000 BTU Compressor Piston EA  

540 3000579 18000 BTU Compressor Piston EA  

550 3000582 50000 BTU Scroll Compressor EA 
 560 3000583 1/5 HP Compressor EA 
 570 3000584 1/4 HP Compressor EA 
 580 3000585 Thermostat Water Cooler EA 
 590 3000586 Water Cooler Bottles EA 
 600 3000587 Brackets EA 
 610 3000588 A/C Filter EA 
 620 3000589 Bearings EA 

 630 3000590 Solenoid Valve EA 
 640 3000591 50MFD Capacitor EA 
 650 3000592 Gaskets EA 
 660 3000593 Bubbler EA 
 670 3000594 Water Valve EA 
 680 3001086 Piping/Armaflex ¼ - R22 M 
 690 3001087 Piping/Armaflex ½ -R22 M 
 700 3001088 Piping/Armaflex 3/8 - R22 M 
 



    

Line Activity Short Text Unit Price 

710 3001089 Piping/Armaflex 5/8 -R22 M 
 720 3001090 Trunking M 
 730 3001091 Pencil Driers EA 
 740 3001092 Remote Control EA 
 750 3001094 Circuit Boards EA  

760 3001095 PC Board Evaporator - R22 EA 
 770 3001096 PC Board Condenser - R22 EA 
 780 3001097 Plug + cover EA 
 790 3001098 1½ HP Compressor EA 
 800 3001099 404A Gas per KG KG 
 810 3001100 Insert Gas per KG KG  

820 3001101 Mineral Oil L 
 830 3001103 3 Core Wire M 
 840 3001104 5 Core Wire M 
 850 3001105 Surfix M 
 860 3001106 Cabtree 2.5mm M 
 870 3001107 Elbows 90 Degree EA 
 880 3001108 Expansion Bolts EA 
 890 3001109 Spring Bolt EA 
 900 3001110 Sista Foam EA 
 910 3001111 Consumables EA 
 1050 3001230 Supervisor Normal Time HR 
 920 3001231 Supervisor Overtime HR 
 930 3001310 Service Drain Pumps- Underground EA 
 940 3001311 Service Ice Machine EA 
 950 3001312 Air Conditioner cleaner L 
 960 3001313 Water Coler Filters - Fountain EA 
 970 3001314 Water Cooler Filters - Bottle EA 
 980 3001315 Water Cooler Taps EA 
 990 3001316 Water Cooler Thermostat EA 
 1000 3001317 Schreader Valve EA 
 1010 3001318 Charging Valve EA 
 1020 3001319 HP Switch IST EA 
 10 3001320 Relay IST EA 
 1030 3002360 Dorin Compressor EA 
 1040 3002982 ADMINISTRATOR HR 
 1060 3003430 BOARD:PC;CONTROLLER EA 
 

1070 3003431 
BOARD:PC;INVERTER 
EVAPORATOR;12000BTU EA 

 

1080 3003432 
BOARD:PC;INVERTER 
EVAPORATOR;18000BTU EA 

 

1090 3003433 
BOARD:PC;INVERTER 
EVAPORATOR;24000BTU EA 

 

1100 3003434 
BOARD:PC;INVTR CONDENSOR 
DRIVER;12000BTU EA 

 

1110 3003435 
BOARD:PC;INVTR CONDENSOR 
DRIVER;18000BTU EA 

 1120 3003436 BOARD:PC;INVTR CONDENSOR EA 
 



    

Line Activity Short Text Unit Price 

DRIVER;24000BTU 

1130 3003437 
BOARD:PC;INVTR CONDENSOR 
POWER;18000BTU EA 

 

1140 3003438 
BOARD:PC;INVTR CONDENSOR 
POWER;24000BTU EA 

 1150 3003439 COMPRESSOR:INVERTER;12000BTU EA 
 1160 3003440 COMPRESSOR:INVERTER;18000BTU EA 
 1170 3003441 COMPRESSOR:INVERTER;24000BTU EA 
 1180 3003442 FILTER:PC EA 
 1190 3003443 GAS;410A KG 
 1200 3003444 MOTOR:FAN;INVERTER; INDOOR;12000BTU EA 
 1210 3003445 MOTOR:FAN;INVERTER; INDOOR;18000BTU EA 
 1220 3003446 MOTOR:FAN;INVERTER; INDOOR;24000BTU EA 
 

1230 3003447 
MOTOR:FAN;INVERTER; 
OUTDOOR;12000BTU EA 

 

1240 3003448 
MOTOR:FAN;INVERTER; 
OUTDOOR;18000BTU EA 

 

1250 3003449 
MOTOR:FAN;INVERTER; 
OUTDOOR;24000BTU EA 

 1260 3003450 MOTOR:STEPPER;INVERTER;18000BTU EA 
 1270 3003451 MOTOR:STEPPER;INVERTER;24000BTU EA 
 1280 3003452 PIPING;ARM FLEX 1/2IN;HIGH PRESSURE M 
 1290 3003453 PIPING;ARM FLEX 1/4IN;HIGH PRESSURE M 
 1300 3003454 PIPING;ARM FLEX 3/4IN;HIGH PRESSURE M 
 1310 3003455 PIPING;ARM FLEX 3/8IN;HIGH PRESSURE M 
 1320 3003456 PIPING;ARM FLEX 5/8IN;HIGH PRESSURE M 
 1330   Installation  - 12000 Inverter a/c EA 

 1340   Installation - 18000 Inverter a/c EA 

 1350   Installation - 24000 Inveter a/c EA 

 1360   Installation - 60000 Inverter a/c EA 

 1370   Service water cooler EA 

 1380   Service ice machine EA 

 1390   60000 Grille Front and Back EA 

 1400   60000 Air Filter EA 

 1410   Wolff Evaporator Coils EA 

 
 

 

 

 AIRCON ASSET LIST  4.1

Department: Number of units 

Smelter 
 Electrical Infrastructure Rob's 
  Workshop 
 Marshalling Yard 
 Mechanical Services 
 VOD 
 



    

Department: Number of units 

Main Store BLD 
 LSE Workshop 
 Products and Dams 
 Fire Station 
 Chem Lab 
 Instrumentation Department 
 Long Island Trading Electronic 
 Human Resources Training 
 Under Ground Aircons 
 Environmental / Pala Snack / 
 Contractors Centre / Enginee- 
 Mining Operations 
 Technical Maintenance  
 Clinic 
 Salvage Yard / Auto Mills 
 Security 
 IST 
 Archives Section 
 Mobile Equipment Area Work 
 Refinery 
 Copper Processing Marketing 
 Concentrator Plant Milling 
 Under Ground Mine Stores 
 Masana Petroleum / North  
 Finance and HR 
 Sandblasting Air Products 
 Shaft Area 
 Total a/c's 
  

 

Clinic 
 
The clinic is comprised of a VRV system and a Fresh Air Installation 
 
VRV    Make Model        Number of units 
 
Condensors  
 
Evaporators 
 

 

 

Fresh Air System 

Outdoor unit with primary and secondary filters 

Roof unit 

Insulated ducting  

400 x 400 square grilles recessed in ceiling  



    

 

Chemical Laboratory 

The Chem Lab is comprised of a VRV system and a Fresh Air Installation 
 
VRV    Make Model        Number of units 
 
Condensors  
 
Evaporators 
 

 

Fresh Air System 

Outdoor unit with primary and secondary filters 

Roof unit 

Insulated ducting  

Square grilles recessed in ceiling  

 

There are three other VRV systems on the mine 2 x Substations and 1 x Underground Office Complex 

 

PMC Substation 

VRV    Make Model      Number of units 
 
Condensors  
 
Evaporators 
 
Palamin Substation (to be installed) 
 
VRV    Make Model      Number of units 
 
Condensors  
 
Evaporators 
 
Underground Office Complex 
 
VRV    Make Model      Number of units 
 
Condensors  
 
Evaporators 
 
 
 
 
 
IS & T 
 
Is comprised of the following: 
 
   Make Model      Number of units 
 
Condensors  



    

 
Evaporators 
 
 
The Plant Cranes are bespoke units designed and installed to fit the particular conditions to be found in the 
Smelter, Refinery, Anode and Grab areas. 
 
These bespoke units are comprised of items listed in the Pricing Schedule above. 
 

 

 

*Installation and remove/replace/reinstallation costs quoted are for back-to-back 3 
Meter maximum piping. 

4.1.1 Exclusions from pricing layout 

 All masonry work i.e. Plinths, breaking or filling up of walls etc. 
 Scaffolding. 
 Refrigeration units themselves. I.e. a/c’s, water coolers etc.  
 Spares 
 Mechanical repairs to pumps etc. 
 Rewind/repairs of motors and compressors. 
 Major installation or modification work. I.e. new unit installation on Wolff and refinery cranes. 
 Cleaning of Filters (Responsibility of end user) 
 Gas 
  

 Progress Payments 4.2

Progress payments shall be submitted by the 25th day of each month and shall represent a 
fair payment for percentage of work done to that day.   

No payments shall be made in good faith for work not done or for materials on site.  

Each payment report shall bear an official company stamp indicating the words "TAX 
INVOICE" and a VAT registration number.  

 Inspection Rights 4.3

Palabora Mining Company has the right to inspect all contracts from inception to completion, 
whilst at the same time taking any necessary action to maintain the standards of the 
company.  

 Appointed Inspector 4.4

Robert Westwood has been appointed as the Contract Inspector and is responsible for 
the quality of the finished product. 

 

 The contractor will not accept instructions to deviate from the contractual Scope of Work 4.5
from anyone other than the Contract Inspector.  The contractor should refer anyone 
attempting to issue such instructions to the Contract Inspector.  Any work of this nature 
carried out without the express instructions of the Contract Inspector will not be paid for 
under the terms of this contract and will be for the account of the contractor. 

 Warranties and Guarantees 4.6

 The contractor will guarantee his work for a period of twelve (12) months from the date of the 
official handover, in accordance with Palabora's General Conditions of Contract, and is 
reminded that any items replaced or repaired will also carry a twelve (12) months guarantee 
from the successful recommissioning of that item.  Record of installation and repair dates of 
air conditioners must be held.  



    

Exclusions 

The contractor will provide all materials, components, labour and expertise necessary to 
honour this contract unless any exclusion is specifically stipulated under this section of the 
technical specification.  All exclusions by the contractor shall be clearly stated in the 
contractor’s proposal documents. 

5.0 SCOPE OF WORK 

 Air-conditioning and Refrigeration equipment maintenance 5.1

All work will be carried out with a valid SAP purchase order only. This includes all work, 
breakdowns and after hours call-outs. Any work carried out without a purchase order will not 
be paid under any circumstances. This purchase order together with relevant invoices for 
work done, hours worked and spares used, must be signed off by the client/customer. This 
must then be given to the contracts inspector to approve who will then make a service entry. 
Only when a service entry has been made will payment be possible.  

This contract will be valid for a period of four years from the date the contract is awarded.   

The contractor will compile a complete listing of all window, split-unit and mobile-equipment 
air conditioners at Palabora Mining Company at the start of the contract.  This list will be 
used to schedule the maintenance as discussed in section 5.3 and be the basis for the 
above six-monthly re-assessment.  All units without reference numbers will be supplied with 
a reference number.  The Contract Inspector will audit the list regularly. 

The contractor will be responsible for the maintenance and repair of mobile-equipment air 
conditioners at Palabora copper.  This includes air conditioners in plant areas (such as 
control rooms, rack rooms and crane cabins), mobile equipment (e.g. haul trucks, front end 
loaders and LHDs) and units underground, etc.  The air-conditioner maintenance is 
extremely important in the harsh environment of PMC, which includes dust, acidic gases, 
vibration and high temperatures. 

The contract amount includes labour, standby charges, overtime charges, set-up costs, 
transport, equipment costs, installation of ducting, electrical connections where a suitable 
outlet exists, consumables. Spare parts and the cost of new units are excluded in the 
contract amount.  The Contract Inspector will order new units and spare parts on the 
relevant departmental cost codes. A list of spares that will be carried ex-stock by the 
contractor to ensure the minimum downtime of equipment must be supplied so that these 
items can be made sole supplier. 

 Scheduled maintenance 5.2

Scheduled maintenance is to be performed on all air conditioners according to the 
frequencies stipulated in 5.3. 

 Frequency of maintenance 5.3

Air conditioners will be maintained according to the following frequencies: 

Type of air- 
conditioner 

Minor service Major service 

Frequency Frequency 

Control, rack, 
UPS rooms, 
substations and 
other critical 
areas as 
identified. 

Clean areas: monthly or *As 
required 
Dusty areas: 2 weekly or *As 
required 

Clean areas: 6 monthly or *As required 
Dusty areas: 3 monthly or *As required  

Central plants Weekly  Legal inspections 
monthly 

3 monthly legal Services Annually 

Mobile 
machinery 

Every 250, 500 and 1000 hr service of machine in workshop 

Overhead 
cranes 

Filters weekly Monthly/Weekly 



    

   
   

 A dusty area is any area not classified as a clean area i.e.:  where dust, acidic gases, high 
temperatures, vibration, etc. prevail. 

*As required: These will typically be units which the user wants serviced more 
frequently due to failures and where the units are an integral part of the process and 
would cause delays should they fail.  

Servicing/maintenance  

Where possible all major services should be done during the cooler months. With regard to 
all units, but in particular the main plants and critical units, careful consultation and planning 
should be done before any work is carried out to ensure that no plant or area is negatively 
affected by the units being switched off. In certain cases the major services can be done 
during that area’s shutdown. 

Minor Service on Split Units 
 

1. Complete appropriate HIRA specific to the area. 
2. Obtain Permit to Work. 
3. Obtain Working at Heights Permit where appropriate. 
4. Obtain Site specific induction where appropriate. 
5. Liaise with PMC electrician before entering Sub Stations. 
6. Isolate air conditioner, lock out, and test for power. 
7. Remove filters and wash with water. 
8. Wash evaporator and cover with water. 
9. Check drainage tray for blockages 
10. Blow out drain pipe 
11. De-isolate. 
12. Check operation and condition of unit. 
13. Report any defects to supervisor signing job card. 
14. Obtain signature for job card 
15. Sign off Permit to Work. 

 
 

Time allocation  
 ½ hr 

 
 

 
Major Service on Split Units 

 
1.     Complete appropriate HIRA specific to the area. 
2.     Obtain Permit to Work. 
3.     Obtain Working at Heights Permit where appropriate. 
4.     Obtain Site specific induction where appropriate. 
5.     Liaise with PMC electrician before entering Sub Stations. 
6.     Isolate air conditioner, lock out, and test for power. 
7.     Open unit, wash evaporator coils and drain pan with air                        

     conditioner cleaner. 
8.     Wash filters and cover with water. 
9.     Brush out evaporator fan blower. 
10. Reassemble unit 
11. Wash out condenser unit with air conditioner cleaner and rinse with water. 
12. Test run and check gas. Top up as required. 
13. De-isolate. 
14. Check electrical connection and condition of unit. 
15. Report any defects to supervisor signing job card. 
16. Obtain signature for job card 
17. Sign off Permit to Work. 



    

 
 

Time allocation  
 1 hr  

 
 

 

Major plants: Legal service in accordance with Regulation 23.15.11 and 23.12.3 Isolating of 
the whole plant and opening condensers/ evaporators (where applicable), 
cleaning out water supply pipes checking all belts, pumps, motors. Cleaning 
evaporators/condensers with approved solvent. Decalcifying all water lines 
chiller units and water supplies to the units. Where water treatment filters are 
fitted cleaning or replacing them. Re-commission and do an efficiency 
evaluation. 

 Major plants: Legal inspections in accordance with Regulation 23.15.11 and 
23.12.3 Wash all filters, check oil levels (where applicable), check pressures, 
check motors fans pumps etc for noise or vibration check vibration dampers 
on compressors for wear. Check operation of unit 

In all cases a report must be submitted in which all units or spares in the 
case of major plants, need or will need replacing in the near future so the 
relevant departments can be informed so that they will be aware and 
where possible can budget for the expenditure.   

 Refrigeration equipment 5.4

This contract also includes the refrigeration equipment. The successful contractor will 
responsible for servicing all water coolers, fridges, freezers, ice machines and chiller packs. 
The frequency of maintenance will be as required. 

 Replacement of unit 5.5

Replacement takes place if a unit cannot be repaired and must be authorised by the Contract 
Inspector.  The Contract Inspector will create a Purchase Requisition after level 3 approval 
in the dept. concerned for a new unit on the concerned department’s cost code. 

 Spare parts 5.6

The Contract Inspector will order all new spare parts.  Usable spare parts shall be removed 
from scrapped units to be re-used in repairing other air conditioners. 

 Monthly reports 5.7

The contractor must submit a monthly report to the Contract Inspector stating all activities 
or jobs executed during the previous month. All call outs, breakdowns with description of 
problem; work done and spares used must be stated.  Details of all units serviced during the 
month must be included with the report. 

 Standby service and repairs  5.8

 A 24-hour standby service will be provided for all critical units as defined by the Contract 
Inspector. 

 Where extensive repairs need to be done, the Contractor must submit a quotation to the 
Contract Inspector for his approval before work commences. 

 Breakdowns and repairs will be initiated by PMC work orders and signed off by the 
Contract Inspector. 

 Successful contractor must make sure that personnel on standby can be reached at all 
times either by pager, radio or phone. All repairs to this communication equipment are for 
contractor ’s account. 



    

 Facility  5.9

A storeroom, workshop area, office and wash bay will be available on the premises.  All 
equipment is to be supplied by the contractor. 

 Computer and printer and telephone 5.10

Palabora Copper will supply a complete computer, screen, keyboard, etc. They will also 
allow access to the local e-mail for communication purposes. The paper, printer cartridges 
etc will be for the contractors account. Palabora Copper will install telephone in contractor ‘s 
office; all calls will be for the contractors account. 

 General requirements 5.11

 All personnel shall be competent to perform their receptive tasks according to PMC 
standards and to the satisfaction of the Contract InspectorAll scrap units and parts 
remain the property of PMC and shall be returned to the salvage yard.  Disposal form 
Usable spare parts from scrapped units must be removed and stored for use on other air 
conditioners.   

 Hazard sheets of all chemicals to be submitted with tender (solvents, gas, and any other 
solvent). 

 Environmental department to clear each hazardous substance. 

 Suitable gas reclaim equipment has to be used. 

 Work Included 5.12

5.12.1 The work includes the furnishing of all: 

 Plant tools and equipment 

 Labour 

 Supervision 

 Technical expertise and professional services 

 Materials other than that specified as to be supplied by owner. 

5.12.2 Establishment at the construction site of: 

 Tools and materials 

 A labour force sufficient to commence and sustain service of contract 

 Removal of above on completion of work. 

5.12.3 Receiving, unloading, storing, unpacking and transporting all the associated and 
personnel as required on site. 

5.12.4 Demobilisation including the dismantling and removal of all items utilised in 
performance of work and restoration of site to a condition compatible to that of pre-
erection. 

6.0 CONDITIONS OF WORK 

The contractor shall be responsible for: 

6.1.0 The contactor will be responsible to ensure that the workshop facilities used by him 
are maintained to the PMC standard at all times. 

6.1.1 Consumables 

6.1.2 All the right tools to perform the work 

6.1.3 Any lifting or transporting of goods 

6.1.4 All labour 

6.1.5 Continuous supervision 

6.1.6 Testing of each and every item 



    

6.1.7 Handling, unloading, erecting, and commissioning of all the work to be done under 
this contract 

6.1.8 All labelling of new units or equipment.  

6.1.9 Any crane or flatbed for lifting and transport 

6.1.10 All associated steel works 

6.1.11 All new or existing equipment shall be marked/numbered to conform to the 
associated drawings.  Labelling shall conform to the Palabora Safety Standards.  It 
should be noted that in some cases, some of the existing numbers could be used 
again. 

6.1.12 All work and dealings should be carried out in a co-operative, accessible and 
professional manner with an experienced workforce under constant supervision of a 
qualified supervisor. 

6.1.13 Before any work can commence, the contractor must at all times have in his 
possession a valid/current: 

 Proof of contract clearance 

 Proof that the entire current workforce has received induction training 

 Permit and permission to enter the substation 

 Permit to work. 

6.1.14 Throughout the duration of the contract, ensure that the Subordinate Manager 
appointment and requirements are maintained as described under section 2.2 of this 
specification. 

6.1.15 It should be noted that if a new appointment should be made, the new appointee shall 
also present himself for the relevant induction 

6.1.16 If the work should be in area classified as flammable or explosive, the Contractor 
shall sub contract a person in possession of a valid Master Installation Certificate.  

6.1.17 The Master Installation Certificate holder shall obtain a certificate of compliance for all 
equipment to be installed in areas classified as flammable or explosive. 

6.1.18 This certificate shall be secured from the supplier at the time of purchase. 

6.1.19 It should be noted that no payment would be made to any contractor if any labels or 
certificates to be issued are outstanding. 

6.1.20 The contractor is reminded to constantly be mindful of the specifications contained in 
this document throughout the duration of the contract. 

7.0 REFERENCE STANDARDS 

All work pertaining to this project is the responsibility of the successful contractor and will be 
carried out in accordance with General Specifications and Palabora Safety Standards or any 
other relevant specifications which exceed Palabora's own specifications and good working 
practice: 

7.1.1 Palabora Hygiene Standards - Numbers 10, 11 & 12 

7.1.2 Palabora General Specifications GS2 - Site Work 

7.1.3 Palabora General Specifications GS3 - Concrete 

7.1.4 Palabora  General Specification  GS6 - Electrical 

7.1.5 Palabora General Specifications GS8 - Piping 

7.1.6 Palabora General Specifications GS9 - Metal Roofing And Siding 

7.1.7 Palabora General Specifications GS10 - Masonry 

7.1.8 Palabora General Specifications GS11 - Painting 



    

7.1.9 Palabora General Specifications GS13 - Building Materials 

7.1.10 Palabora's Safety Rules and Regulations 

7.1.11 Mine, Health and Safety Act 

7.1.12 Machinery and Occupational Safety Act. 

8.0 ADDITIONS TO THIS SPECIFICATION 

 Estimated Number of Personnel and Man-hours 8.1

Contractors must provide an estimate of the number of people to be used on site and the 
expected man-hours for the duration of this contract.  

 Owner Supplied - Free Issue To Contractor If Available 8.2

 

 220V Power Supply 

 Potable Water. 

 

 


